
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    01/11/05                    IN SAN MATEO COUNTY NEAR PACIFICA                                  01/12/05
     CONTRACT NUMBER     04-1123C4                   FROM 4.7 KM TO 3.7 KM SOUTH OF                           CONTRACT CODE 'B '
     LOCATION            04-SM-1-38.0/38.6           LINDA MAR BOULEVARD                                       71 CONTRACT ITEMS

                                                     RETAINING WALL AND EMBANKMENT             FEDERAL AID  ACST-1187-(008)E
                                                                                                            P-1187-(008)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
 PROPOSALS ISSUED    46   FUND TOTAL   HE14      9,966,000                         TOTAL NUMBER OF WORKING DAYS    130

 NUMBER OF BIDDERS  8    ENGINEERS EST      8,437,000.00  AMOUNT UNDER      1,601,152.00        PERCENT UNDER EST 18.98
 PROGRAM ELEMENTS      RIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      6,835,848.00    2              CONDON JOHNSON AND ASSOCIATES         510 534-3400
                                                            INC                                   00300068
                     B)  130 DAYS X   5300                  P O BOX 12368                     FAX 510 534-3421
                    --------------------
                   A+B)     7,524,848.00                    OAKLAND CA  94604

                   2 A)      6,673,076.00    5              GORDON N BALL INC                     925 838-5675
                                                                                                  00710807
                     B)  180 DAYS X   5300                  333 CAMILLE AVENUE                FAX 925 838-5915
                    --------------------
                   A+B)     7,627,076.00                    ALAMO CA  94507

                   3 A)      7,075,040.00    8              F C I CONSTRUCTORS INC                707 742-6000
                                                                                                  00772589
                     B)  118 DAYS X   5300                  2100 GOODYEAR ROAD                FAX 707 746-0849
                    --------------------
                   A+B)     7,700,440.00                    BENICIA CA  94510

                   4 A)     10,137,266.00    4              STEVE MANNING CONSTRUCTION INC        530 222-0810
                                                                                                  00754230
                     B)  220 DAYS X   5300                  P O BOX 491660                    FAX 530 222-4908
                    --------------------
                   A+B)    11,303,266.00                    REDDING CA  96049

                   5 A)     10,102,868.00    3              PAVEX CONSTRUCTION DIVISION           831 768-2700
                                                                                                  00000022
                     B)  240 DAYS X   5300                  330 BLOMQUIST STREET              FAX 831 768-2711
                    --------------------
                   A+B)    11,374,868.00                    REDWOOD CITY CA  94063
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                   6 A)     10,166,974.00    7              FORD CONSTRUCTION COMPANY INC         209 333-1116
                                                                                                  00391570
                     B)  280 DAYS X   5300                  639 E LOCKEFORD STREET            FAX 209 333-8597
                    --------------------
                   A+B)    11,650,974.00                    LODI CA  95240

                   7 A)     10,266,503.00    1              STIMPEL WIEBELHAUS ASSOCIATES         530 223-6605
                                                                                                  00789082
                     B)  280 DAYS X   5300                  P O BOX 492335                    FAX 530 223-3879
                    --------------------
                   A+B)    11,750,503.00                    REDDING CA  96049-2335

                   8 A)     11,243,699.50    6              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                  00732283
                     B)  200 DAYS X   5300                  7 CROW CANYON COURT STE 100       FAX 925 552-8254
                    --------------------
                   A+B)    12,303,699.50                    SAN RAMON CA  94583
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     C T M CONSTRUCTION INC                                       CONCRETE BARRIER RAIL
           RANCHO CORDOVA CA

           ESSEX                                                        BIOLOGICAL MONITORING
           HALF MOON BAY CA

           HARRIS SALINAS REBAR                                         REINFORCING
           LIVERMORE CA

           JENSEN DRILLING                                              HORIZONTAL DRAINS
           EUGENE OR

           REGE CONSTRUCTION INC                                        EARTHWORK AND ROADWAY GRADING
           CLOVERDALE CA

           ROBERT T HILL AND ASSOCIATES                                 SHOTCRETE SCULPTING AND STAINING
           CHICO CA

           SUPERIOR HYDROSEEDING                                        EROSION CONTROL AND HYDROSEEDING
           WATSONVILLE CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     DRILL TECH                                                   REBAR, SOIL NAILS, SHOTCRETE, HORIZONTAL DRAINS (PARTIAL)
           ANTIOCH CA

           M B I                                                        BARRIER (PARTIAL)
           LIVERMORE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           SAN JOSE CA

           YERBA BUENA                                                  EROSION CONTROL AND CHANGEABLE MESSAGE SIGNS
           SAN FRANCISCO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    08     .                                                            CLEARING, GRUBBING AND RELATED (PARTIAL)

           .                                                            CONCRETE BARRIER AND RELATED (PARTIAL)

           .                                                            HORIZONTAL DRAIN AND RELATED (PARTIAL)

           .                                                            UNDERGROUND AND RELATED (PARTIAL)

           DRILL TECH                                                   REBAR AND RELATED (PARTIAL)
           ANTIOCH CA

           DRILL TECH                                                   SHOTCRETE AND RELATED (PARTIAL)
           ANTIOCH CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    08     DRILL TECH                                                   SOIL NAIL, HORIZONTAL DRAIN AND RELATED (PARTIAL)
           ANTIOCH CA

           HARDING CONSTRUCTION INC                                     MINOR CONCRETE AND RELATED (PARTIAL)
           OAKLAND CA

           LONESTAR LANDSCAPE INC                                       EROSION CONTROL, FENCING AND RELATED (PARTIAL)
           SAN MARTIN CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)
           PISMO BEACH CA

           THOMAS AND PRATT                                             LEAD COMPLIANCE PLAN AND RELATED (PARTIAL)
           PINOLE CA

           THOMAS AND PRATT                                             STORM WATER POLLUTION PREVENT PLAN AND RELATED (PARTIAL)
           PINOLE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     C T M                                                        BARRIER
           SACRAMENTO CA

           DRILL TECH                                                   PAINTER AND HORIZONTAL DRAINS
           CORONA CA

           DRILL TECH                                                   REBAR, SOIL NAILS AND SHOTCRETE
           CORONA CA

           NITTA CONSTRUCTION                                           EROSION CONTROL AND HYDROSEEDING
           LOOMIS CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND SAFETY
           SAN JOSE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A I S CONSTRUCTION                                           EROSION CONTROL
           VENTURA CA

           CHAVEZ FENCE                                                 FENCING
           CAMPBELL CA

           DRILL TECH                                                   SOIL NAILS AND SHOTCRETE
           ANTIOCH CA

           ESSEX ENVIRONMENTAL INC                                      BIO MONITOR
           HALF MOON BAY CA

           HARRIS SALINAS REBAR                                         REBAR
           LIVERMORE CA

           HEIM BROTHERS                                                CLEARING
           MARTINEZ CA

           HI TECH ROCKFALL SYSTEMS                                     ROCK FALL BARRIERS
           FOREST GROVE OR

           M B I                                                        BARRIER
           LIVERMORE CA

           MALCOLM DRILLING                                             TEMPORARY WALL
           HAYWARD CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     SUPERIOR HYDROSEEDING                                        EROSION CONTROL
           WATSONVILLE CA

           UNITED RENTALS                                               TRAFFIC CONTROL (PARTIAL)
           SAN JOSE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    07     DRILL TECH                                                   SOIL NAILS AND SHOTCRETE
           ANTIOCH CA

           J AND M LAND RESTORATION                                     EROSION CONTROL
           BAKERSFIELD CA

           M B I                                                        CONCRETE BARRIER RAIL
           LIVERMORE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     DRILL TECH                                                   SOIL NAILS AND SHOTCRETE
           ANTIOCH CA

           NITTA CONSTRUCTION                                           EROSION CONTROL (PARTIAL)
           LOOMIS CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    06     DRILL TECH                                                   SOIL NAILS AND SHOTCRETE
           ANTIOCH CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA

           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA

           R E SERRANO                                                  BARRIER
           PLEASANT HILL CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     033691      BIOLOGICAL MONITORING                          LS     LUMP SUM          146,000.00*        146,000.00
       2     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           20,000.00*         20,000.00
       3     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          750,000.00*        750,000.00
       4     071325      TEMPORARY FENCE (TYPE ESA)                     M         1,846                5.00           9,230.00
       5     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,500.00*          2,500.00
                         PREVENTION PLAN
       6     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           15,000.00*         15,000.00
       7     033692      STABILIZED CONSTRUCTION ROADWAY                M3        2,350               42.00          98,700.00
       8     033693      CONSTRUCTION SITE DEWATERING AND NON           LS     LUMP SUM            5,000.00*          5,000.00
                         STORM WATER DISCHARGE CONTROL
       9     033694      TEMPORARY HYDRAULIC MULCH                      M2       28,000                1.20          33,600.00
                         (BONDED FIBER MATRIX)
      10     074029      TEMPORARY SILT FENCE                           M           540                5.00           2,700.00
      11     033695      PERIMETER BARRIER (TYPE WM 1.8)                M           341              100.00          34,100.00
      12     033696      PERIMETER BARRIER (TYPE FROG)                  M           486              100.00          48,600.00
      13     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            9              500.00           4,500.00
      14     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            4              800.00           3,200.00
      15     074034      TEMPORARY COVER                                M2        7,660                1.00           7,660.00
      16     074035      TEMPORARY CHECK DAM                            M            88               36.00           3,168.00
      17     033697      TEMPORARY DRAINAGE INLET PROTECTION            EA            7              600.00           4,200.00
      18     074037      MOVE-IN/MOVE-OUT                               EA            9                1.00               9.00
                         (TEMPORARY EROSION CONTROL)
      19 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            2,000.00*          2,000.00
      20 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           10,000.00*         10,000.00
      21 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           16               50.00             800.00
      22 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           13,000.00          26,000.00
      23 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           370              100.00          37,000.00
      24 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           22              250.00           5,500.00
      25     129150      TEMPORARY TRAFFIC SCREEN                       M           140               85.00          11,900.00
      26     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           80,000.00*         80,000.00
      27     190101      ROADWAY EXCAVATION                             M3      107,280                9.20         986,976.00
      28     033698      ROADWAY EXCAVATION (SELECTED MATERIAL)         M3       30,000                6.00         180,000.00
      29     033699      ROCK FALL PROTECTION                           LS     LUMP SUM           25,000.00*         25,000.00
      30     033700      ROADWAY EXCAVATION (LOCAL BORROW)              M3       55,000                2.00         110,000.00
      31     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,500.00*          2,500.00
      32 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          620                7.00           4,340.00
      33 (F) 192055      STRUCTURE EXCAVATION (SOIL NAIL WALL)          M3        2,880               65.00         187,200.00
      34 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3          665               15.00           9,975.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35 (F) 193028      STRUCTURE BACKFILL (SOIL NAIL WALL)            M3           60              100.00           6,000.00
      36     194001      DITCH EXCAVATION                               M3          110               38.00           4,180.00
      37 (S) 197060      SOIL NAIL ASSEMBLY                             M        18,860               60.00       1,131,600.00
      38 (S) 200002      ROADSIDE CLEARING                              LS     LUMP SUM           25,000.00*         25,000.00
      39 (S) 033701      EROSION CONTROL (NETTING)                      M2        7,430                6.00          44,580.00
      40 (S) 033702      EROSION CONTROL (TYPE B)                       M2        5,110               22.00         112,420.00
      41 (S) 203003      STRAW (EROSION CONTROL)                        TONN         24              466.00          11,184.00
      42 (S) 203014      FIBER (EROSION CONTROL)                        KG        4,543                1.00           4,543.00
      43 (S) 203021      FIBER ROLLS                                    M         2,927               15.00          43,905.00
      44 (S) 203024      COMPOST (EROSION CONTROL)                      M3           28              401.00          11,228.00
      45 (S) 033703      MYCORRHIZAL INNOCULUM                          KG          467                2.00             934.00
      46 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            9                1.00               9.00
      47     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      48 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG        1,027                4.00           4,108.00
      49 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            4            3,000.00          12,000.00
      50 (F) 049760      ARCHITECTURAL SURFACE                          M2        5,190               55.00         285,450.00
                         (TEXTURED SHOTCRETE)
      51 (SF)520101      BAR REINFORCING STEEL                          KG       74,800                2.65         198,220.00
      52 (F) 530100      SHOTCRETE                                      M3        1,680              633.00       1,063,440.00
      53     620909      450 MM ALTERNATIVE PIPE CULVERT                M            85              200.00          17,000.00
      54     620913      600 MM ALTERNATIVE PIPE CULVERT                M            40              250.00          10,000.00
      55     680933      200 MM PERFORATED PLASTIC                      M         1,590               50.00          79,500.00
                         PIPE UNDERDRAIN
      56     033704      200 MM NON PERFORATED PLASTIC PIPE             M           240               50.00          12,000.00
                         UNDERDRAIN
      57     681501      FURNISH AND INSTALL DRAIN PIPE                 M           442               27.00          11,934.00
                         (HORIZONTAL DRAIN)
      58     681502      DRILL HOLE (HORIZONTAL DRAIN)                  M           400              171.25          68,500.00
      59     700858      900 MM BITUMINOUS COATED CORRUGATED            M             4.6            420.00           1,932.00
                         STEEL PIPE INLET (2.77 MM THICK)
      60     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            2              650.00           1,300.00
      61     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            1              700.00             700.00
      62     721009      ROCK SLOPE PROTECTION                          M3           44.5            150.00           6,675.00
                         (FACING, METHOD B)
      63     722020      GABION                                         M3          150              325.00          48,750.00
      64 (F) 727901      MINOR CONCRETE (DITCH LINING)                  M3           21.2            400.00           8,480.00
      65     729010      ROCK SLOPE PROTECTION FABRIC                   M2          136                1.00             136.00
      66 (F) 731502      MINOR CONCRETE (MISCELLANEOUS                  M3            0.7            400.00             280.00
                         CONSTRUCTION)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      67 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG          992                6.00           5,952.00
      68     810111      SURVEY MONUMENT (TYPE A)                       EA            9              250.00           2,250.00
      69 (F) 839704      CONCRETE BARRIER (TYPE 60D)                    M            25              200.00           5,000.00
      70 (F) 049761      CONCRETE BARRIER                               M           290              170.00          49,300.00
                         (TYPE 60D MODIFIED)
      71     999990      MOBILIZATION                                   LS     LUMP SUM          680,000.00*        680,000.00

                                                                                                     A)           6,835,848.00
                                                                                                     B)   13 DAYS X    5300
                                                                                                            ------------------
                                                                                                   A+B)           7,524,848.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |        25,000.00*      25000.0|       100,000.00*     100000.0|       150,000.00*     150000.0|       210,000.00*     210000.0
   2 |         5,000.00*       5000.0|        10,000.00*      10000.0|        20,000.00*      20000.0|        20,000.00*      20000.0
   3 |       300,000.00*     300000.0|       430,000.00*     430000.0|     1,200,000.00*    1200000.0|       730,000.00*     730000.0
   4 |             8.00       14768.0|            10.00       18460.0|            25.00       46150.0|            31.00       57226.0
   5 |         2,000.00*       2000.0|         7,000.00*       7000.0|        15,000.00*      15000.0|         5,000.00*       5000.0
   6 |        10,000.00*      10000.0|        45,000.00*      45000.0|       187,500.00*     187500.0|        35,000.00*      35000.0
   7 |            40.00       94000.0|            39.00       91650.0|            74.00      173900.0|           100.00      235000.0
   8 |         5,000.00*       5000.0|         7,000.00*       7000.0|        80,000.00*      80000.0|        35,000.00*      35000.0
   9 |             1.00       28000.0|              .50       14000.0|             2.00       56000.0|             1.40       39200.0
  10 |            12.00        6480.0|            10.00        5400.0|            25.00       13500.0|            11.00        5940.0
  11 |            80.00       27280.0|            10.00        3410.0|            36.00       12276.0|            55.00       18755.0
  12 |            80.00       38880.0|           250.00      121500.0|            83.00       40338.0|           255.00      123930.0
  13 |           100.00         900.0|         5,000.00       45000.0|         1,800.00       16200.0|         1,500.00       13500.0
  14 |           100.00         400.0|         5,000.00       20000.0|         5,000.00       20000.0|         3,000.00       12000.0
  15 |             2.00       15320.0|             5.00       38300.0|             8.00       61280.0|             3.00       22980.0
  16 |            50.00        4400.0|            25.00        2200.0|           100.00        8800.0|            80.00        7040.0
  17 |           400.00        2800.0|           500.00        3500.0|           400.00        2800.0|           700.00        4900.0
  18 |           400.00        3600.0|         1,000.00        9000.0|         1,800.00       16200.0|         1,000.00        9000.0
  19 |         1,000.00*       1000.0|         1,000.00*       1000.0|         8,000.00*       8000.0|         2,000.00*       2000.0
  20 |       150,000.00*     150000.0|       100,000.00*     100000.0|       200,000.00*     200000.0|       150,000.00*     150000.0
  21 |            35.00         560.0|            25.00         400.0|            50.00         800.0|            25.00         400.0
  22 |        10,000.00       20000.0|         8,000.00       16000.0|        22,400.00       44800.0|        20,000.00       40000.0
  23 |            70.00       25900.0|            40.00       14800.0|            55.80       20646.0|            67.00       24790.0
  24 |           200.00        4400.0|           500.00       11000.0|           350.00        7700.0|           175.00        3850.0
  25 |            25.00        3500.0|            30.00        4200.0|            54.00        7560.0|            18.00        2520.0
  26 |        80,000.00*      80000.0|        80,000.00*      80000.0|        80,000.00*      80000.0|        80,000.00*      80000.0
  27 |             6.00      643680.0|             8.50      911880.0|            12.00     1287360.0|            16.00     1716480.0
  28 |             8.00      240000.0|             9.00      270000.0|            14.00      420000.0|             5.00      150000.0
  29 |        50,000.00*      50000.0|       200,000.00*     200000.0|        50,000.00*      50000.0|       110,000.00*     110000.0
  30 |             1.00       55000.0|             1.70       93500.0|             5.00      275000.0|             5.00      275000.0
  31 |         2,000.00*       2000.0|         2,500.00*       2500.0|         2,500.00*       2500.0|         2,500.00*       2500.0
  32 |            15.00        9300.0|            15.00        9300.0|            60.00       37200.0|            25.00       15500.0
  33 |            24.00       69120.0|             8.00       23040.0|            40.00      115200.0|            12.00       34560.0
  34 |            45.00       29925.0|            70.00       46550.0|           130.00       86450.0|            55.00       36575.0
  35 |           150.00        9000.0|           150.00        9000.0|           130.00        7800.0|            70.00        4200.0
  36 |            25.00        2750.0|            25.00        2750.0|           100.00       11000.0|            35.00        3850.0
  37 |           118.00     2225480.0|           116.00     2187760.0|           120.00     2263200.0|           120.00     2263200.0
  38 |        25,000.00*      25000.0|        25,000.00*      25000.0|        25,000.00*      25000.0|        25,000.00*      25000.0
  39 |             6.00       44580.0|             5.00       37150.0|             8.20       60926.0|             6.00       44580.0
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |            18.00       91980.0|            37.00      189070.0|            13.00       66430.0|            80.00      408800.0
  41 |           900.00       21600.0|           350.00        8400.0|           377.00        9048.0|           500.00       12000.0
  42 |             1.00        4543.0|             1.00        4543.0|             1.00        4543.0|             1.00        4543.0
  43 |            12.00       35124.0|            13.00       38051.0|            23.00       67321.0|            15.00       43905.0
  44 |           125.00        3500.0|           410.00       11480.0|           510.00       14280.0|           450.00       12600.0
  45 |            15.00        7005.0|            38.00       17746.0|            34.00       15878.0|            37.00       17279.0
  46 |         1,000.00        9000.0|         1,000.00        9000.0|         3,500.00       31500.0|           100.00         900.0
  47 |              .00*          0.0|              .00*          0.0|              .00*          0.0|              .00*          0.0
  48 |             2.00        2054.0|             3.00        3081.0|             4.00        4108.0|             4.00        4108.0
  49 |         1,200.00        4800.0|         1,200.00        4800.0|         1,800.00        7200.0|         1,500.00        6000.0
  50 |            34.00      176460.0|            31.00      160890.0|            50.00      259500.0|            41.00      212790.0
  51 |             3.00      224400.0|             3.00      224400.0|             3.00      224400.0|             4.50      336600.0
  52 |           450.00      756000.0|           360.00      604800.0|           500.00      840000.0|           550.00      924000.0
  53 |           300.00       25500.0|           400.00       34000.0|           320.00       27200.0|           200.00       17000.0
  54 |           500.00       20000.0|           400.00       16000.0|           330.00       13200.0|           350.00       14000.0
  55 |            75.00      119250.0|            50.00       79500.0|           150.00      238500.0|            50.00       79500.0
  56 |            75.00       18000.0|            80.00       19200.0|           100.00       24000.0|           120.00       28800.0
  57 |            35.00       15470.0|            50.00       22100.0|            35.00       15470.0|            30.00       13260.0
  58 |           200.00       80000.0|            46.00       18400.0|           100.00       40000.0|           155.00       62000.0
  59 |         1,300.00        5980.0|           650.00        2990.0|           390.00        1794.0|           700.00        3220.0
  60 |           200.00         400.0|         1,400.00        2800.0|           300.00         600.0|           150.00         300.0
  61 |           200.00         200.0|         1,600.00        1600.0|           400.00         400.0|           200.00         200.0
  62 |           150.00        6675.0|           200.00        8900.0|           180.00        8010.0|           250.00       11125.0
  63 |           450.00       67500.0|           500.00       75000.0|         1,300.00      195000.0|           950.00      142500.0
  64 |           650.00       13780.0|           500.00       10600.0|           600.00       12720.0|           500.00       10600.0
  65 |             5.00         680.0|            10.00        1360.0|            10.00        1360.0|             2.00         272.0
  66 |         1,300.00         910.0|         2,000.00        1400.0|         2,000.00        1400.0|         1,400.00         980.0
  67 |             1.00         992.0|            12.00       11904.0|             4.00        3968.0|             5.00        4960.0
  68 |           400.00        3600.0|           200.00        1800.0|           600.00        5400.0|         1,000.00        9000.0
  69 |           360.00        9000.0|           375.00        9375.0|           250.00        6250.0|           350.00        8750.0
  70 |           185.00       53650.0|           130.00       37700.0|           230.00       66700.0|           160.00       46400.0
  71 |       620,000.00*     620000.0|       426,900.00*     426900.0|       800,000.00*     800000.0|     1,097,000.00*    1097000.0

 TOT            A)      6,673,076.00           A)      7,075,040.00           A)     10,137,266.00           A)     10,102,868.00
                B)   180 DAYS X   5300         B)   118 DAYS X   5300         B)   220 DAYS X   5300         B)   240 DAYS X   5300
                   --------------------           --------------------           --------------------           --------------------
              A+B)      7,627,076.00         A+B)      7,700,440.00         A+B)     11,303,266.00         A+B)     11,374,868.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SIXTH              |           SEVENTH             |            EIGHTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |       140,000.00*     140000.0|        65,000.00*      65000.0|        50,000.00*      50000.0
   2 |        20,000.00*      20000.0|        20,000.00*      20000.0|        20,000.00*      20000.0
   3 |       900,000.00*     900000.0|       450,000.00*     450000.0|     1,000,000.00*    1000000.0
   4 |            15.00       27690.0|            15.00       27690.0|            12.00       22152.0
   5 |         5,000.00*       5000.0|         6,500.00*       6500.0|         5,000.00*       5000.0
   6 |        70,000.00*      70000.0|       100,000.00*     100000.0|        30,000.00*      30000.0
   7 |           125.00      293750.0|            76.00      178600.0|            40.00       94000.0
   8 |        35,000.00*      35000.0|       220,000.00*     220000.0|        20,000.00*      20000.0
   9 |             2.00       56000.0|             2.00       56000.0|             1.60       44800.0
  10 |             7.00        3780.0|            40.00       21600.0|            10.00        5400.0
  11 |           175.00       59675.0|            55.00       18755.0|            70.00       23870.0
  12 |           185.00       89910.0|            95.00       46170.0|            70.00       34020.0
  13 |         3,400.00       30600.0|         3,300.00       29700.0|         1,000.00        9000.0
  14 |         3,000.00       12000.0|         4,500.00       18000.0|         2,000.00        8000.0
  15 |             7.00       53620.0|            17.00      130220.0|             2.50       19150.0
  16 |            40.00        3520.0|            90.00        7920.0|            25.00        2200.0
  17 |           550.00        3850.0|         2,500.00       17500.0|           200.00        1400.0
  18 |         1,500.00       13500.0|         2,500.00       22500.0|         1,600.00       14400.0
  19 |         1,550.00*       1550.0|         3,000.00*       3000.0|         7,500.00*       7500.0
  20 |       165,000.00*     165000.0|       130,000.00*     130000.0|       150,000.00*     150000.0
  21 |            25.00         400.0|            66.00        1056.0|            30.00         480.0
  22 |        15,500.00       31000.0|        30,000.00       60000.0|        10,000.00       20000.0
  23 |            70.00       25900.0|           100.00       37000.0|            40.00       14800.0
  24 |           290.00        6380.0|           380.00        8360.0|           250.00        5500.0
  25 |            18.00        2520.0|            60.00        8400.0|            10.00        1400.0
  26 |        80,000.00*      80000.0|        80,000.00*      80000.0|        80,000.00*      80000.0
  27 |            12.00     1287360.0|            13.50     1448280.0|            25.00     2682000.0
  28 |             6.75      202500.0|            14.00      420000.0|            14.00      420000.0
  29 |        15,000.00*      15000.0|       680,000.00*     680000.0|        50,000.00*      50000.0
  30 |             1.60       88000.0|             1.70       93500.0|             2.00      110000.0
  31 |         2,500.00*       2500.0|         2,500.00*       2500.0|         2,500.00*       2500.0
  32 |             9.00        5580.0|            10.00        6200.0|            63.00       39060.0
  33 |            20.00       57600.0|            35.00      100800.0|           400.00     1152000.0
  34 |            70.00       46550.0|            30.00       19950.0|            60.00       39900.0
  35 |           225.00       13500.0|           450.00       27000.0|           300.00       18000.0
  36 |            50.00        5500.0|           130.00       14300.0|            50.00        5500.0
  37 |           122.75     2315065.0|           129.00     2432940.0|           120.00     2263200.0
  38 |        25,000.00*      25000.0|        25,000.00*      25000.0|        25,000.00*      25000.0
  39 |            10.50       78015.0|             8.50       63155.0|             6.00       44580.0
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SIXTH              |           SEVENTH             |            EIGHTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |            95.00      485450.0|            60.00      306600.0|            23.00      117530.0
  41 |           850.00       20400.0|           375.00        9000.0|           500.00       12000.0
  42 |             2.00        9086.0|             1.00        4543.0|             1.50        6814.5
  43 |            16.00       46832.0|            23.00       67321.0|            15.00       43905.0
  44 |           590.00       16520.0|           500.00       14000.0|           400.00       11200.0
  45 |            42.00       19614.0|            36.00       16812.0|            50.00       23350.0
  46 |         1,100.00        9900.0|         3,500.00       31500.0|         3,000.00       27000.0
  47 |              .00*          0.0|              .00*          0.0|              .00*          0.0
  48 |             2.00        2054.0|             4.00        4108.0|             4.00        4108.0
  49 |         2,100.00        8400.0|         3,000.00       12000.0|         1,200.00        4800.0
  50 |            93.25      483967.5|            33.00      171270.0|            60.00      311400.0
  51 |             2.70      201960.0|             3.50      261800.0|             2.00      149600.0
  52 |           903.70     1518216.0|           500.00      840000.0|           400.00      672000.0
  53 |           325.00       27625.0|           500.00       42500.0|           180.00       15300.0
  54 |           375.00       15000.0|           490.00       19600.0|           200.00        8000.0
  55 |            80.00      127200.0|            80.00      127200.0|            46.00       73140.0
  56 |            80.00       19200.0|            40.00        9600.0|            46.00       11040.0
  57 |            30.25       13370.5|            55.00       24310.0|            10.00        4420.0
  58 |            50.50       20200.0|            55.00       22000.0|            60.00       24000.0
  59 |         2,500.00       11500.0|         1,000.00        4600.0|         1,000.00        4600.0
  60 |           325.00         650.0|           400.00         800.0|           500.00        1000.0
  61 |           400.00         400.0|           700.00         700.0|           500.00         500.0
  62 |           150.00        6675.0|           220.00        9790.0|         1,200.00       53400.0
  63 |           400.00       60000.0|           700.00      105000.0|           200.00       30000.0
  64 |           300.00        6360.0|           200.00        4240.0|         1,000.00       21200.0
  65 |             2.50         340.0|             3.00         408.0|            20.00        2720.0
  66 |           900.00         630.0|         2,200.00        1540.0|         1,000.00         700.0
  67 |             2.00        1984.0|            20.00       19840.0|             5.00        4960.0
  68 |         1,500.00       13500.0|           800.00        7200.0|           800.00        7200.0
  69 |           375.00        9375.0|           325.00        8125.0|           200.00        5000.0
  70 |           175.00       50750.0|           250.00       72500.0|           200.00       58000.0
  71 |       687,000.00*     687000.0|       950,000.00*     950000.0|     1,000,000.00*    1000000.0

 TOT            A)     10,166,974.00           A)     10,266,503.00           A)     11,243,699.50
                B)   280 DAYS X   5300         B)   280 DAYS X   5300         B)   200 DAYS X   5300
                   --------------------           --------------------           --------------------
              A+B)     11,650,974.00         A+B)     11,750,503.00         A+B)     12,303,699.50


